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SCALE:  1/8" = 1'-0" 

TUNNEL PLAN - NEW WORK

NOTES

GENERAL NOTES

A REFER TO SHEET M001 FOR LEGEND, ABBREVIATIONS AND ADDITIONAL GENERAL NOTES.

B PRIOR TO THE START OF REPAIR WORK CONTRACTOR SHALL PERFORM A VISUAL AND SOUND
SURVEY OF ALL CONCRETE SUPPORT BLOCKS PER SPECIFICATION SECTION 03 01 00.

C REFER TO SHEET M301 FOR TYPICAL PIER WORK.

D PROVIDE NEW PRESSURE GAUGES AROUND ALL NEW VALVES AS SPECIFIED.

1 KNOWN LOCATION OF CONCRETE PIER REQUIRING SURFACE REPAIR NEEDS.  REFER TO
DETAIL ON SHEET M501 AND SPECIFICATION SECTION 03 01 00.

2 KNOWN LOCATION OF CONCRETE PIER REQUIRING REPLACEMENT.  REFER TO DETAIL ON
SHEET M501 AND SPECIFICATION SECTION 03 01 00.

3 EXISTING PIPING TO REMAIN.

4 PROVIDE ONE GUIDE/SUPPORT AT THIS LOCATION.  RE-INSULATE PIPING WHERE
INSULATION REMOVED FOR GUIDE/SUPPORT WORK.

5 SEAL PIPE PENETRATION THROUGH WALLS BELOW GRADE PER PIPING SYSTEM
MANUFACTURER'S RECOMMENDATIONS.  COORDINATE EXACT WALL OPENING SIZE AND
LOCATION REQUIRED.

6 REFER TO SHEET C130 FOR PIPING LOCATIONS, AND ADDITIONAL INFORMATION.

7 PROVIDE GUIDES/SUPPORTS FOR BOTH PIPES (10" AND 4") AT THIS LOCATION.  RE-
INSULATE PIPING WHERE INSULATION REMOVED FOR GUIDE/SUPPORT WORK.

8 PROVIDE NEW DIRECT BURIED, PREFABRICATED, 8" STEAM PIPING SYSTEM.  REFER TO
SPECIFICATION SECTION 33 63 00 AND SHEET C130 FOR ADDITIONAL INFORMATION.

9 REFER TO LARGE SCALE PARTIAL PLAN ON THIS SHEET FOR ADDITIONAL INFORMATION.

10 REFER TO LARGE SCALE PARTIAL PLAN ON SHEET M301 FOR ADDITIONAL INFORMATION.

11 PROVIDE 1" VALVED TAP TO DRAIN STEAM LINE.

12 PROVIDE INVERTED BUCKET TRAP SIZED FOR 760 LBS/HR.

13 EXISTING PVC CONDUIT TO REMAIN.

14 RE-INSULATE PIPING WHERE ASBESTOS INSULATION REMOVED.

15 THIS WORK SHALL OCCUR DURING THE ANNUAL 48 HOUR STEAM PLANT SHUTDOWN.  THIS
GENERALLY OCCURS OVER A WEEKEND (FRIDAY EVENING TO SUNDAY EVENING).
COORDINATE EXACT SCHEDULE WITH COR.

16 PROVIDE NEW HANGERS ON EXISTING PIPING.

17 UNDER DEDUCT ALTERNATE #2, CONCRETE WORK ASSOCIATED WITH THIS PIER SHALL BE
OMITTED.

18 PROVIDE NEW ANCHOR.  RE-INSULATE PIPING AFTER ANCHOR INSTALLATION.

19 PROVIDE NEW DIRECT BURIED, PREFABRICATED, 2" HIGH PRESSURE RETURN PIPING
SYSTEM.  REFER TO SPECIFICATION SECTION 33 63 00 AND SHEET C130 FOR ADDITIONAL
INFORMATION.

20 EXISTING TUNNEL TO REMAIN.

21 PIER REPLACEMENT IN THIS AREA TO BE COMPLETED DURING STEAM PLAN SHUT DOWN.
UTILIZE QUICK SETTING CONCRETE.  REFER TO SPECIFICATOIN SECTION 03 01 00 FOR
ADDITIONAL INFORMATION.
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SCALE:  1/2" = 1'-0" 

ENLARGED TUNNEL PARTIAL PLAN
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